
# Contract Title Description of Work

Projected

Advertisement

Date

Projected

Proposal

Due Date

Estimated

Amount ($)

Estimated

Term (Years)

1 Regional Consultant Burbank to Anaheim, Environmental/Engineering Services October 2014 December 2014 $51,000,000 5 Years

2 Regional Consultant Palmdale to Burbank, Environmental/Engineering Services October 2014 December 2014 $56,000,000 5 Years

3 Program Management 

Team

See California High-Speed Rail Authority Board of Directors 

Memo from October 14, 2014

December 2014 March 2015

—

5 Years

4 Construction Package 4 

RFQ

Design-Build Services from Kern County Line to Galpin Road November 2014 February 2015 $700,000,000 

to 

$900,000,000
―
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